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within the
Hungary — Slovakia Cross-border Co-operation Programme 2007-2013

following contract is concluded between

the Prime Minister’s Office

acting as the Managing Authority of the Hungary-Slovakia Cross-border Co-operation
Programme 2007-2013 (hereinafter referred to as MA)

Address: 1055 Budapest, Kossuth tér 1-3., Hungary

Tax

and

number: 15775292-1-41

on one hand,

Obec Zemné
Hlavna 268, Zemné 941 22, Slovakia

Tax

number; 2021060833

acting as Lead Partner (hereinafter referred to as LP)

on the other hand,

hereinafter jointly referred to as Parties

based on the following legal framework:

COUNCIL REGULATION (EC) No 1083/2006 of 11 July 2006 laying down general
provisions on the European Regional Development Fund, the European Social Fund
and the Cohesion Fund and repealing Regulation (EC) No 1260/1999;
REGULATION (EC) No 1080/2006 OF THE EUROPEAN PARLIAMENT AND OF
THE COUNCIL of 5 July 2006 on the European Regional Development Fund and
repealing Regulation (EC) No 1783/1999;

COMMISSION REGULATION (EC) No 1828/2006 of 8 December 2006 setting out
rules for the implementation of Council Regulation (EC) No 1083/2006 laying down
general provisions on the European Regional Development Fund, the European
Social Fund and the Cohesion Fund and of Regulation (EC) No 1080/2006 of the
European Parliament and of the Council on the European Regional Development
Fund;

COMMISSION REGULATION (EC) No 1998/2006 of 15 December 2006 on the
application of Articles 87 and 88 of the Treaty to de minimis aid;



- COGMMISSION DECISION 2005/842/EC of 28 November 2005 on the application of
Article 86 (2) of the EC Treaty to State Aid in the form of public service
compensation granted to certain undertakings entrusted with the operation of
services of general economic interest;

- COMMISSION REGULATION (EC) No 800/2008 on declaring certain categories of
~atd compatible with the common market in application of Articles 87 ahd 88 of the
Treaty (General Block Exemption Regulation);

- COUNCIL REGULATION (EC, Euratom) No 1605/2002 of 25 June 2002 and its
amendments on the financial regulation applicable to the general budget of the
European Communities;

- Communication from the Commission - Temporary Community framework for State
aid measures to support access to finance in the current financial and economic
crisis (2009/C 83/01)

- the Hungary-Slovakia Cross-border Co-operation Programme 2007-2013, approved
by the European Commission on 20 December 2007, Decision No. C(2007)6488
(hereinafter also referred to as Programme).

The following regulations and guidelines have to be also respected in the framework of
this contract:

- Community rules regarding Community horizontal policies such as the rules for
competition and entry into the markets, the protection of the environment, the equal
opportunities between men and women and public procurement;

- National rules applicable to the Lead Partner and its Project Partners (hereinafter
also referred to as PPs);

- the relevant Call for Proposals (HUSK/1101) published on 23™ June 2011 on the
website of the Programme;

- the HUSK Project Implementation Handbook laying down the programme specific
rules for the implementation of the projects;

- the HUSK Visibility Guide for Projects laying down the programme specific rules on
information and publicity measures of the projects.



Article 1
Award of subsidy

In accordance with the decision of the Joint Monitoring Committee, dated 19" June, 2014
an earmarked subsidy is awarded to the LP from the European Regional Development
Fund (hereinafter referred to as ERDF) under the Hungary-Slovakia Cross-border
Cooperation Programme for the implementation of the

,HUSK/1101/1.3.1/0308 - Traditions For Every One”

TRADITIONS FOR EVERY ONE - Hagyomanyok és kultirak talalkozasa a
multban és jelenben / Stretnutie tradicii a kultiir v minulosti a v pritomnosti

Maximum Community 722,564.91 EUR
contribution awarded:

say: seven hundred twenty-two thousand, five hundred
sixty-four euros and ninety-one cents

Total project budget: 850,076.37 EUR

say: eight hundred fifty thousand, seventy-six euros and
thirty-seven cents

1. The ERDF co-financing rates per partners are set in Annex lll. (Sources of funding)
of the Subsidy Contract. As a general rule, the ERDF co-financing rates per
partners cannot exceed 85% of the eligible public expenditures.

2. The maximum amount of ERDF contribution awarded for the project cannot be
exceeded.

3. Should the total eligible costs after the completion of the project be lower than thé
budgeted amount, the abovementioned ERDF contribution awarded under the
Programme will be correspondingly reduced according to the ERDF co-financing
rates per partners set in Annex Ill.

4.  Reimbursement of the ERDF contribution is under the condition that the European
Commission makes the funds available to the above-described extent.

5. If the European Commission fails to make the funds available or the Memorandum
of Understanding signed by the participating Member States is no longer in force,
the MA will be entitled to terminate this contract.



Article 2
Duration of the project

Project starting date: 1% of July 2014
Project end date: 30" of June 2015

The project activities have to be carried out and finalised within the project period
as well as project expenditure — with the exception of preparation costs — has to be
incurred within the project period as defined in Article 2.1 and 2.2 but not under any
circumstances later than 30" June 2015.

Preparation costs can only be eligible if they were incurred and the connected
activities were fulfilled on or after 1% of January 2007.

Article 3
Object of use

The ERDF contribution is awarded exclusively for the implementation of the Project
as it is described in the Application approved by the Joint Monitoring Committee.

Project expenditure, including preparation costs, which qualifies for the ERDF
contribution awarded according to Article 1.1., consists exclusively of project
expenditure related to the project activities approved by the Monitoring Committee.
The rules for the eligibility of expenditure are set in the HUSK Project
Implementation Handbook. The relevant EC Regulations, in particular Article 56 of
Regulation (EC) No 1083/2006, Articles 7 and 13 of Regulation (EC) No
1080/2006, Articles 48-53 of Regulation (EC) No 1828/2006, and national eligibility
rules also have to be respected. In case of contradiction between the
abovementioned rules, the stricter rule shall apply.

State aid rules in application of Articles 87 and 88 of the EC Treaty as defined in
annex VI must be respected if applicable.

Article 4
Reporting and Application for Reimbursement

The LP can only submit Application for Reimbursement to the Joint Technical
Secretariat (hereinafter referred to as JTS) accompanied by proof of progress of
the project. Therefore the LP has to submit a Progress Report — with each
Application for Reimbursement — consisting of the description of the activities
carried out and their outputs and results during the reporting period and a financial
report presenting the financial progress of the project in accordance with the
approved application. Even if no expenditure was incurred in a reporting period, the
progress report shall be submitted in due time to the JTS.

The LP has to submit the Progress Report and the Application for Reimbursement
for each four-month reporting period from the project starting date indicated in
Article 2.1. The LP is entitled to submit a startup Progress Report within 105
calendar days from the conclusion of the subsidy contract in case the project was
approved with preparation costs to be co-financed or the starting date of the
Project is before the conclusion date of this subsidy contract. In this case the first



Progress Report shall cover the period between the signature of the Contract and
the end of the first four-month reporting period. The Progress Report and the
Application for Reimbursement have to be submitted to the JTS within 105
calendar days from the end date of each reporting period. The reporting periods
and the actual deadlines for submission are indicated in Article 4.13.

Additional obligatory deadlines to submit an Application for Reimbursement may be
set by the MA in order to avoid decommitment of ERDF contribution at programme
level.

The startup Progress Report and Application for Reimbursement (if any) have to
cover the preparation costs of the project and the project expenditure incurred
between the starting date of the project and the conclusion date of this subsidy
contract. In case no startup Progress Report and Application for Reimbursement is
submitted, the above mentioned costs have to be included in the first Progress
Report and Application for Reimbursement covering the first reporting period as
indicated in Article 4.13.

The final Progress Report and final Application for Reimbursement have to be
submitted to the JTS within 120 calendar days after the end date of the project as
indicated in Article 2.1.

The language of each report is English. The forms and tools of the Progress
Report, Application for Reimbursement and the Declarations on validation of
expenditure are defined for the HUSK programme and are obligatory to use. The
LP has to complete and submit the Progress Report and the Application for
Reimbursement online through the Front Office surface of the IMIS 2007-2013 (the
monitoring and information system of the Programme; hereinafter referred to as the
system). Access to the system is only permitted by means of an individual
username and password. The Rules of Use of the system are set in Annex VII. of
this contract. Further rules on reporting — including the documents to be submitted
with the Progress Report — are set in the HUSK Project Implementation Handbook.

The Application for Reimbursement submitted by the LP shall contain only
validated expenditure and shall be supported by the Declarations on validation of
expenditure issued by the Control Bodies of the PPs. The LP shall ensure that the
expenditure presented by the PPs participating in the project have been incurred
for the purpose of implementing the project and corresponds to the activities
agreed between those partners.

In compliance with the Article 20(1)d of the Regulation (EC) No. 1080/2008, the LP
shall ensure that the expenditure of its PPs has been verified by the designated
Control Body of the PP. The designated Control Bodies and the national level
control requirements for each Member State are available in the HUSK Project
Implementation Handbook.

In case the Declarations on validation of expenditure are not received from each
project partner for a given reporting period, the LP shall submit the Application for
Reimbursement on the basis of the Declarations on validation of expenditure
available for the reporting deadline. The expenditure of the PPs submitted for
validation but not validated for the given reporting period within the deadline might
be requested only in the next Application for Reimbursement. In case of
expenditures held back by procedures launched by programme bodies, in
particular by irregularity procedures, eligible expenditures might be requested in
the Application for Reimbursement after the closure of the procedure in question.
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The LP shall submit the Application for Reimbursement in Euro, based on the
Declarations on validation of expenditure in Euro issued by the designated Control
Body of the PPs.

PPs from Member States, which have not adopted the Euro as their currency, shall
convert into Euro the amounts of expenditure in the list of invoices incurred in
national currency before submission for validation to the responsible Control Body
of the Member State. The expenditures shall be converted into Euro using the
monthly accounting exchange rate of the European Commission in force in the last
month of the reporting period. The monthly exchange rates of the European
Commission are available at website of the European Commission.

The exchange rate risk is borne by the PP/LP concerned.
The LP shall request the reimbursement of ERDF contribution on the basis of the

following table (which includes the total project budget with governmental and own
contribution):

Deadline for submission Indicative spending

: . of the Progress Report forecast (EUR)

Reporing period and Application for

Reimbursement (2 decimals needed)
1 01/07/2014 - 31/10/2014 13/02/2015 21,482.16
2 01/11/2014 - 28/02/2015 13/06/2015 410,147.10
3 01/03/2015 - 30/06/2015 28/10/2015 418,447 11
Total: 850,076.37

The spending forecasts of the project are set out in point 13. and remain
unchanged for the whole project period. The LP has the possibility to deviate from
the spending forecasts considering that in case of n+2/n+3 decommitment resulting
from underspendings compared to the spending forecast, the MA is entitled to
decommit the project by reducing $he original project budget and the corresponding
ERDF contribution. In case of a decision on the decommitment of the Project, the
MA initiates the amendment of the present SC. The Addendum to the SC has to be
signed by both Parties.

In case of projects with investment activities co-financed, the LP shall submit yearly
follow-up reports till the end of the period laid down in article 14(1) in the format set
in the HUSK Project Implementation Handbook to the JTS proving the sustenance
of the project outputs. The first follow-up report shall be submitted within one year
from the end date of the Project.

The LP has to provide immediate information to the JTS about circumstances that
delay, hinder or make impossible the realization of the project, as well as about any
circumstances that mean a change of the reimbursement conditions and
frameworks as laid down in this contract or entitle the MA to reduce or demand
repayment of the ERDF contribution wholly or in part. Immediate information shall
also be provided in case the project has not been or cannot be fully implemented
by carrying out the planned activities, the planned outputs and results and by
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achieving at least 80% of the quantifiable outputs, or the project cannot or could
not be realized in due time. In case that the project cannot be implemented
according to the time schedule fixed in the Application and in annex 1 as well as
according to the payment schedule stated in point 13 of this article the fact has to
be reported immediately to the JTS in order to seek written approval. The request
for approval does not imply the approval.

ERDF funds not requested according to the plan may be lost by the beneficiaries.

Article 5
Reimbursement of ERDF contribution to the LP

The reimbursement of ERDF contribution to the LP will be initiated only after the
verification and acceptance of the Progress Report and its annexes, the
Application for Reimbursement and the Declarations on validation of expenditure.

The LP may be requested for completion of the Progress Report and the
Application for Reimbursement during the verification process by the JTS. After the
second unsuccessful request for completion, the Application for Reimbursement
and the Progress Report may be rejected. A rejected Application for
Reimbursement can be resubmitted only once and for the next reporting deadline
following to the reporting period concerned.

The reimbursement of ERDF contribution will be authorised by the Certifying
Authority. In case the ERDF balance of the programme single bank account
handled by the Certifying Authority does not cover the amount to be reimbursed,
the reimbursement process will be suspended till the transfer of the ERDF
contribution from the European Commission is credited to the programme single
bank account.

For receiving the reimbursement of ERDF contribution and for the transfers of
ERDF contribution to the PPs, the LP has to open a separate EUR bank account
exclusively for the project.

The ERDF contribution will be reimbursed in Euro only and transferred to the
following separate project bank account indicated by the LP:

IBAN account number. SK83 5200 0000 0000 1569 3647

SWIFT Code: OTPVSKBX
Bank name: OTP Banka Slovensko, a.s.
Bank address: Petéfiho 1, 940 01 Nové Zamky, Slovenska Republika

The LP has to notify officially the JTS in written form in case of change of the
separate project bank account within 15 calendar days, or with the submission of
the Application for Reimbursement at the latest.

In case the Lead Partner fails to properly inform the JTS on the details of its bank

account opened specifically for the project all consequences, including those of
financial nature shall be borne by the Lead Partner.

The LP is responsible for transferring the ERDF contribution to the PPs
participating in the project according to the approved Application for
Reimbursement, within the timeframe agreed in the Partnership Agreement and in



full; no specific charge or other charge with equivalent effect shall be levied which
would reduce these amounts for the PPs.

Bank statements proving the management of the separate project bank account
have to be presented to the JTS according to the rules specified in the HUSK
Project Implementation Handbook.

Article 6
Double financing

The expenditures shall not be double funded by any other European and/or
national funds.

Article 7
Representation of PPs, liability and additional obligations of the LP

In order to lay down the arrangements for its relations with the PPs the LP is In
order to lay down the arrangements for its relations with the PPs the LP is
responsible to conclude a Partnership Agreement with the PPs.

The LP represents the partnership as defined in the Partnership Agreement and is
the only direct contact between the project and the programme management
bodies. The LP shall be responsible for ensuring the implementation of the entire
project. To this end, the LP shall undertake:

a) to co-ordinate the start of the project as set in Article 2.1;

b) to co-ordinate the implementation of the project according to the time schedule
stated in this contract and the Application;

¢) to inform the JTS immediately in written form if the project budget has to be
changed, if the partners, the project objectives, the activity plan, on which this
contract is based have to be changed, or one of the reimbursement conditions
cannot be fulfilled, or circumstances arise, which entitle the MA to reduce or
demand repayment of the ERDF contribution (entirely or in part);

d) to comply with European Union regulations, as referred to in the preamble to
this contract, and to the relevant national legislation for the whole partnership;

e) to collect documents and information from every PP in order to present
Applications for Reimbursement and Progress Reports;

f) to transfer the ERDF funds correctly uponreceipt to the other PPs according to
Article 5.8 (In case of a claim for repayment from the MA, the LP cannot
exculpate himself with the argument of the transfer of the funds);

g) to maintain separate accounting for the project implementation purposes in
manner ensuring the identification of each financial operation within the project;

h) to be aware that the activities of the PP(s) and eventual sub-contractors will be
considered like his own activities:



i) The LP ensures that the controllers have verified the expenditure presented by
the PPs participating in the project through collecting the validation of
expenditure;

}) The LP is liable towards the MA for ensuring that its PPs fulfill their obligations
under this SC. The LP is also liable towards the MA for all irregularities, even
those committed by the PPs;

k) The LP must answer all written requests from the MA, JTS or other bodies
involved in the implementation of the Programme within the deadline stipulated
in the respective request

) The LP tékes full responsibility for the damages caused to third parties from its
own fault during the implementation of the project. The MA has no responsibility
for the damages caused to third parties as a result of executing the SC.

Article 8
Obligations of the Managing Authority

The MA shall make available the information regarding the official closure date of
the HU-SK #rogramme to the LP on the official website of the Programme.

The MA has the obligation to support the LP by providing necessary information
and clarifications for the implementation of the project.

The MA has the obligation to reply through the JTS to any written solicitation from
the LP in maximum 30 days from the date the MA receives the request.

The MA ensures the technical and financial monitoring of the operation of the
project.

The MA has the obligation to inform the LP regarding the reports, conclusions and
recommendations made by the European Commission, the Audit Authority, or the
authorized auditing bodies of the participating EU Member States that may effect
the implementation of the present SC.

The MA delegated all tasks related to the obliggatiens as listed in point 1-6. to the
JTS, therefore the JTS will act in the name and on behalf of MA.

Article 9
Information and Publicity

The LP undertakes to fulfil the information and publicity measures set out in
Regulation (EC) no. 1828/2006, and to respect the information and publicity
requirements of the programme with the aim to promote the fact that financing is
provided from the European Union funds in the framework of the Hungary —
Slovakia Cross-border Co-operation Programme 2007-2013 and to ensure the
adequate promotion of the project.

The LP shall ensure that all project official communications (e.g. any notice,
publication, website or project event, including conferences or seminars) specify
that the project has received funding from the European Union, within the
framework of the Hungary — Slovakia Cross-border Co-operation Programme



2007-2013, by proper display of the EU logo, the HUSK programme logo and
slogan and the name of the funds concerned.

Any notice or publication by the LP or the PPs, in whatever form and on or by
whatever medium, including the Internet, must specify that it reflects the author’s
views and that the MA is not liable for any use that may be made of the information
contained therein.

The MA/JTS shall be authorised to publish, in any kind of form and on or by any
kind of medium, including the Internet, the following information:

a) the title of the project;
b) the name of the LP and the PPs;
c) the amount granted and the ERDF co-financing rate;
d) the purpose of the ERDF contribution (i.e. project’s overall objective);
e) the geographical location of the project;
f) project results, evaluations and summaries;
g) other information about the project, if considered relevant.
Detailed description of the information and publicity measures are included in the
Visibility Guide for Projects.

Article 10

Confidentiality

The MA and the LP undertake to preserve the confidentiality of any document,
information or other material communicated to them in confidence until at least
three years from the official closure of the Programme.
As an exception from the rules provided in the previous paragraph, the data used
for publicity purposes for informing on and promoting the use of ERDF funds shall
not be considered as having confidential status.
Releasing any information to persons involved in implementing / verifying /
controlling / auditing the operations shall be performed on confidential basis and

shall only cover the information that is necessary for implementing the operations.

The contracting party shall bare no responsibility for releasing information on the
contract if:

a) the information was released with the written agreement of the other
contracting party; or

b) the contracting party was legally forced to release the information.

Failing to observe the confidentiality obligation gives the damaged party the right to
claim compensations from the damaging party.

10



Article 11
Conflict of interests

In the present SC, the conflict of interests represents any circumstances that have
affected or may affect the execution of the SC by the parties in an objective and
impartial manner.

The parties take upon themselves to take all necessary measures in order to avoid
any conflict of interests and to keep each other informed, in up to 5 days from
finding out, on any circumstances that have generated or may generate such a
conflict. Any conflict of interests that arises during the implementation of the SC
shall be immediately notified to the JTS.

Article 12
Amendments to the Subsidy Contract and other project changes

The LP has to request the modification of the Subsidy Contract in case of
substantial changes in the project, which are the followings:

a) changes in the partnership composition (excluding changes related to
Associated Partners);

b) substantial changes in the content of the project (resulting in more than 20%
deviation from the quantified outputs);

¢) activities (either introducing new or replacing the old ones);

d) budget reallocation between budget lines exceeding 20% of either effected
budget lines within the budget of the particular project partner;

e) prolongation of the project duration.

Modification of the Subsidy Contract cannot affect the basic purpose of the project
approved by the Joint Monitoring Committee.

Budget reallocation between PPs is not allowed.

Budget reallocation exceeding the 20% reallocation limit, and prolongation of the
project duration can be requested only once during a reporting period, but at least
45 calendar days before the project end date as set in Article 2.2. Further detailed
rules describing each case of Subsidy Contract modification are set in the HUSK
Project Implementation Handbook.

Any request for modification of the Subsidy Contract has to be justified and
submitted by the LP to the JTS in a written form, as regulated in the HUSK Project
Implementation Handbook. The JTS will revise the request of modification and
submit it for approval to the MA or the Joint Monitoring Committee according to the
type of the modification requested. The Addendum to the Subsidy Contract has to
be signed by both parties according to the approval of the MA / Joint Monitoring
Committee. ’

Other changes in the project than listed in point 1 will not require subsidy contract
modification, but the LP has to notify the JTS in each case in maximum 15
calendar days from the time the change occurred and the JTS has to confirm that
the project change is accepted, as in case of the change of the separate bank

11



account, which has to be notified as given in Article 5.6. of this contract. In case of
budget reallocation not exceeding the 20% limit, the limit is calculated from the
valid contract at the time of submitting the notification about the change.

Article 13
Assignment, legal succession

The MA is entitled at any time to assign its rights under this contract. In case of
assignment the MA will inform the LP without delay.

The LP is allowed to assign its duties and rights under this contract only after prior
written consent of the MA.

In case of legal succession, e.g. where the LP changes its legal form, the LP is
obliged to transfer all duties under this contract to the legal successor. The LP shall
notify the JTS about any change beforehand.

Article 14
Audit rights

The responsible auditing bodies of the EU, and, within their responsibility, the
auditing bodies of the participating EU Member States as well as the Audit
Authority, MA, JTS and Certifying Authority of the Programme are entitled to audit
the proper use of funds by the LP or by the PPs or arrange for such an audit to be
carried out by authorised persons.

The LP will produce all documents required for the audit, provide necessary
information and give access to its business premises. The LP is obliged to retain
for audit purposes all files, documents and data about the project for at least until
31 December 2022. The list of the documents to be retained is listed in Annex V.

The LP is obliged to guarantee fulfiiment of the above stipulated duties in relation
to all other PPs of the project.

Article 15
Irregularities

In case of irregularities identified the MA reserves the right to claim the repayment
of ERDF contribution in full or in part from the Lead Partner and has the right to
reduce the amount of the ERDF contribution awarded.

The LP is responsible for securing repayment of the ERDF contribution unduly paid
to the project, even if the irregularity was committed by one of the partners.

If a project parther commits an irregularity, the LP — after having received the
notice on repayment — is obliged to request the amount unduly paid from the
Partner concerned and repay it to the MA within the deadline for the repayment set
in Article 13.2. The Lead Partner shall exercise due diligence to ensure repayment.

If the LP does not succeed in securing the repayment from the partner(s), within 5
days from the end of the deadline given the LP has to notify the JTS and has to
send a complete file containing all the documents needed for recovery as well as
proof of steps taken by the LP towards the project partner(s).

12



When the amount unduly paid has not been recovered or a complete file, referred
to in Point 4, has not been transferred to the JTS, due to negligence of the LP, the
LP shall remain responsible for the repayment.

Article 16

Right of withdrawal and repayment, suspension of reimbursement

The MA is entitled to withdraw from this contract and to demand repayment of
ERDF contribution in full or in part, if:

a)

the LP has obtained the ERDF contribution through false statements or
incomplete statements to bodies/appointees of the European Commission, the

MA or any other authorities involved in the implementation of the Programme;
or

a precondition for the approval of the project is lost, in particular the compulsory
cross-border partner resigns from the project and is not replaced in line with the
provisions of Article 8; or

the Partnership Agreement concluded between the LP and the PPs is no longer
in force or;

the LP becomes insolvent or subject to bankruptcy proceedings;
in case of identified irregularities; or

the LP fails to fulfil a condition or an obligation resulting from this contract; in
particular

- the LP does not submit a Progress Report and Application for
Reimbursement within 105 calendar days after the end of the first reporting
period; or

- the LP repeatedly fails to submit Progress Reports and Application for
Reimbursements within the reporting deadlines; or

- the LP repeatedly fails to submit follow-up reports, if applicable; or
- the LP fails to sustain the results of the project as defined in Article 14; or

- the project has not been or cannot be fully implemented by carrying out the
planned activities, the planned outputs and results and by achieving at least
80% of the quantifiable outputs, or the project cannot or could not be
realized in due time; or

- the LP fails to provide immediate information about circumstances that
delay, hinder or make impossible the realization of the project, as well as
about any circumstances that mean a change of the reimbursement
conditions and frameworks as laid down in this contract or entitle the MA to
reduce or demand repayment of the ERDF contribution wholly or in part; or

- the regulations of the EU and national law (including provisions concerning

public procurement rules, state aid rules, publicity, rules on environmental
protection, and rules on equal opportunities) have been infringed; or
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- the LP has impeded or prevented the auditing of the project as referred to in
Article 11.; or

- the ERDF contribution awarded has been partially or entirely misapplied for
purposes other that those agreed upon; or

~ it has been impossible to verify that the final Progress Report is correct and
thus the eligibility of the project by funding from the Programme.

If the MA sends a request for repayment on the amount of ERDF contribution paid
unduly and the corresponding interest chargeable, the LP is obliged to secure
repayments from the PPs concerned and repay the amount specified by the MA
before the due date. The repayment by the LP is due within two months following
the receipt date of the request for repayment. The rate of such interest shall be
one-and-a-half percentage points above the rate applied by the European Central
Bank in its main refinancing operations on the date of the request for repayment.

The MA has the right to recover the amounts specified in the request for repayment
by deducting them from the Application for Reimbursement submitted by the LP.

In case of any delay in the repayment, the amount to be recovered shall be subject
to interest on late payment, starting on the due date and ending on the actual date
of repayment. The rate of interest on late payment shall be one-and-a-half
percentage points above the rate applied by the European Central Bank in its main
refinancing operations on the due date.

If the MA exercises its right of withdrawal, offsetting by the LP is excluded unless
its claim is undisputed or recognised by declaratory judgement.

The LP is entitled to exercise the right of withdrawal if implementation of the project
becomes impossible caused by circumstances independent from the LP. In this
case, the LP shall repay the whole amount of ERDF contribution reimbursed with
the interest chargeable within two months from the date of notifying the MA on the
withdrawal from the contract. The rate of interest shall be the rate applied by the
European Central Bank in its main refinarrcing operations on the date of notifying
the MA on the withdrawal from the contract.

In case of delays in submitting the Progress Report and Application for
Reimbursement or request for modification, or in case multiple completions of the
Progress Report and/or Application for Reimbursement are required attributable to
the LP and/or any of the PPs, the MA is entitled to apply a proportional reduction to
costs related to project management up to 10%.

The MA may decide to suspend the reimbursement of the ERDF contribution if the

provisions laid down in the Memorandum of Understanding are not respected by
the Member States concerned. The LP shall be informed on the suspension.

14



Article 14
Ownership/use of results, revenues generated

In accordance with the Article 57(1) of Regulation (EC) No 1083/2006, the project
retains the ERDF contribution only if that project does not, within five years from
the end date the project, undergo a substantial modification:

a) affecting its nature or its implementation conditiens or giving to a firm or a public
body an undue advantage; and

b) resulting either from a change in the nature of ownership of an item of
infrastructure or the cessation of a productive activity.

The LP is obliged to notify the JTS of any such changes described beforehand.

Ownership, title and industrial and intellectual property rights in the outputs of the
project and the reports and other documents relating to it shall vest in the LP and
PPs. Leasing, handing over/selling and transferring the rights of use of the outputs
of the project is only possible with the prior written consent of the MA and only in
case if all the rights and obligations following from this contract and connected to
the subject of matter will be transferred to the new party.

The use of the results of the projects will be agreed by the LP and the JTS in order
to guarantee a widespread publicity of such results and to make them available to
the public.

The LP and the JTS shall find individual arrangements in those cases where
intellectual property rights (such as for data acquired for the project, which do not
belong to public domain) already exist.

Should the project be identified as revenue-generating in accordance with the
definition provided in Article 55(1) of Regulation (EC) No 1083/2006, the MA is
entitled to deduct from the Application for Reimbursement the estimated net
revenue that may be generated by the project. In order to define the amount to be
deducted, the MA shall take into account the criteria listed in Article 55(2) and (3)
of the aforementioned Regulation.

Where, at the latest three years after the closure of the programme, it is
established that a project has generated revenue that has not been taken into
account, such revenue should — in line with Art 55 (4) of the aforementioned
regulation — be refunded by the LP to the general budget of the European Union in
proportion to the contribution from the funds.
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Article 18
Supplementary provisions

Both parties agree that

a) the project is laid down completely and comprehensively in this contract
(including annexes);

b) annexes to this contract (Annex | — VI) are binding and form an integral part of
this document;

c) all eventual previous oral or written agreements concerning the subject of this
contract will be replaced by this contract;

d) eventual costs, fees or taxes stemming from the establishment and / or the
implementation of this contract have to be borne by the LP.

Article 19
Concluding provisions

1. If any provision in this contract should be wholly or partly ineffective, the remaining
provisions remain binding for the parties. The parties to the contract undertake to
replace it by an effective one which comes as close as possible to the purpose of
the ineffective provision.

2. Amendments and supplements to this contract must be in written form.

3. All correspondence with the MA / JTS under this contract must be in English
language and has to be sent to the following address:

HUSK Joint Technical Secretariat
Gellerthegy u. 30-32
1016 Budapest, Hungary

4. This agreement is concluded in English. In case of translation of this agreement
and its annexes into other language, the English version shall prevail.

5. This contract is governed by Hungarian law and in all matters not regulated in this
contract are subject to the legal understanding laid down in the Hungarian Civil Act
No. V. of 2013. In case of differences that are not ruled by this agreement, the
Parties agree to find an amicable and mutually acceptable solution. If the Parties
fail to do so, all disputes arising in connection with this agreement shall be settled
by the Central District Court of Buda or the Court of Justice of Székesfehérvar
depending on value limit.

6. The Subsidy Contract is signed in three original copies, of which one remains at
the LP and two original copies have to be returned to the JTS.

7. The contract enters into force on the date of signature by the last of both parties.
8. The contract shall remain in force until the LP has discharged in full its obligations
arising from the subsidy contract towards the MA, i.e. as long as any duties linked

to the ERDF subsidy might be claimed, i.e. at least 3 years after the closure of the
programme, in any case however until December 31, 2022.
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Place and date:

ZF Hiu’f/ 4212 . 2079

Obec Zemné
represented by

Ing. Janos BY
Mayor !

Place and date:
BUDAPEST) 26 14 /2014

Managing Authority
represented by
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